FDOT
Florida Department of Transportation

RICK SCOTT 605 Suwannee Street MIKE DEW
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY

October 2, 2017

ADDENDUM NO. 2

TO:  PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2669

FINANCIAL PROJECT NUMBER(S): 4354441 52 01

FEDERAL AID PROJECT NUMBER(S): D217080B

COUNTY(IES): Putnam

PROJECT NAME(S): SR 15 (US 17), From W of Dunns Creek To Horse Landing Rd.

BIDS TO BE RECEIVED: October 25, 2017

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at
https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision
from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now
have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online
Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to
download Amendment File T2669.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in
Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your
acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the
bid to be rejected.

Sincerely,

Aafe

Alan Autry, Maglager
Contracts Administration Office

AA:cj
Attachment

www.fdot.gov



DATE: 9/29/17 10f2
TO: Project Review (CO-PROJREV)

FROM: Renee Brinkley, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) 10/17
Financial Project ID 435444-1-52-01 (Lead number only)
Proposal/Contract ID T2669
Federal Funds: [INo [XIYes Federal Aid No. D217 080 B

County Putnam State Road No.15
Mandatory Only: XINo [JYes (*If Yes, Slgnatures Not Required.)
Kathryn D

*Concurred by: Thomas Date:

Signature of Director of Transportation Development or Designee

| have reviewed for effects on the Specifications Packa%e and a package revision is
Digitally signed by Tracy Gill Witt

is not Z reql.“red *Approved By Date:2017.10.02 08:22:20 -04'00" Date: _10/2/2017

Signature of District Specifications Engineer

If FA Oversight, *Authorized By: Date:
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK
DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT

SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.
*Approved By: Date:
Signature of District Secretary
] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ( Pages).
] REISSUED SPECIFICATIONS PACKAGE ( Pages).

X PLANS REVISION NUMBER 1 (2_Sheets):
CONTRACT TIME REVISED: [XINo [Yes(If yes, Total Calendar Days)




DATE: 9/29/17

Financial Project ID  435444-1-52-01 (Lead number only)
Proposal/Contract ID T2669

PLANS REVISION NUMBER 1
Sheet No(s). Rev. Date Description
1 9/29/17 Listed Revisions.

30 9/29/17 Added Note 5.




REMINDER

PROCESS:

11.

12.

13.

Fill out headings.

Mandatory Only revisions must not have other revisions included to remain exempt
from signature requirement.

On oversight projects, get FHWA concurrence. Print name of FHWA Engineer and
date. (Not required for Mandatory Only Revisions)

Get concurrence signature from the District Director of Transportation
Development or designee. (Not required for Mandatory Only Revisions)

Get signature of the District Specifications Engineer. (Not required for Mandatory

Only Revisions)

Revisions received in the Project Review Office within 15 work days of the letting
must be approved by the District Secretary. (Not required for Mandatory Only
Revisions.) Notify Project Review. Revisions within five working days of the letting
are not allowed without final approval from the Director of the Office of Design.
Since there is no assurance that all prospective contractors will get these
documents on time to be considered in their bids, approvals for a revision within
five working days of the letting will be rare. If the revision is not approved, the
project will either be let as is, or be withdrawn from letting. Withdrawing or moving
the project to a later letting after advertisement requires approval by the District
Secretary and the Chief Engineer.

For Supplemental Specification Packages, fill in the Rev. Date, number of pages

and a brief description.

Enter the sheet number and:

Describe new pay item number, Rev. Date with old quantity and new quantity,
deleted pay item number only, or revised quantities; by entering pay item number
with old and new quantities.

On bridges indicate “each bridge number” with corrected changes.

If a revision will impact the utility plans, adjustments or schedules, provide a copy of
the revision memo and affected plan sheets to the District Utilities Engineer.

Any change to any pay item, requires replacement of the entire Proposal Summary
of Pay Items.

Email the Revision approval to Project Review Section (CO-PROJREV) to unlock
the summary of pay items.

Email Revision Memo to Project Review.

REVISED DOCUMENTS:

1. Revised sealed plans sheets including Summary of Pay ltems and Summary of
Quantities.

2. Revised District Cost Estimate if federally funded.

3. Revised sealed Supplemental Specifications Package.

COMPUTATIONS:

Show Financial Project ID on revised computation book sheets, and make available to
the District Construction Engineer.



